MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE 03/05/07 PAGE 001 -1
CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES: Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3 CONTRACT TIME: 300 WORKING DAYS
PROJECT (S) : (4321052000) NH-STPU-HSIP 1-6(52)381 / US-2 - HAVRE
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 26,111,453.10 90.6408% 100.0000%
1 2087 NELCON INC $ 28,807,618.81 100.0000% 110.3256%
2 2109 COP CONSTRUCTION LLC $ 32,225,791.60 111.8655% 123.4163%
3 2050 RIVERSIDE CONTRACTING INC $ 34,616,880.90 120.1657% 132.5736%
| ( 0 ) -EST- I ( 1 ) 2087 | ( 2 ) 2109
|[ENGINEER'S ESTIMATE |[NELCON INC | COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0010 104100000 100000.000 TUNIT | 1.00000 100000.00] 1.00000 100000.00| 1.00000 100000.00
MISCELLANEOUS WORK | |
0020 105100500 LUMP | 100000.00000 100000.00] 450000.00000 450000.00] 469000.00000 469000.00
CONSTRUCTION SURVEY AND LAYOUT
0030 107090050 LUMP 40000.00000 40000.00 300000.00000 300000.00 325000.00000 325000.00
PUBLIC RELATIONS
0040 109200000 LUMP | 3099800.00000 3099800.00| 3500000.00000 3500000.00] 3945000.00000 3945000.00
MOBILIZATION | |
0050 202241000 14273.500 M2 | 15.00000 214102.50] 12.00000 171282.00] 13.00000 185555.50
REMOVE SIDEWALK
0060 202341010 LUMP 50000.00000 50000.00 36000.00000 36000.00 20000.00000 20000.00
REMOVE AND SALVAGE
0070 203100000 9560.000 M3 | 9.50000 90820.00]| 10.00000 95600.00 | 13.00000 124280.00
EXCAVATION-UNCLASSIFIED | |
0080 203120000 40105.000 M3 | 14.00000 561470.00] 19.00000 761995.00| 26.00000 1042730.00
EXCAVATION-STREET
0090 203140000 18490.000 M3 15.00000 277350.00 13.00000 240370.00 13.00000 240370.00
EXCAVATION-UNCLASS CHANNEL
0100 203500000 3570.000 M3 | 9.00000 32130.00] 15.00000 53550.00] 16.00000 57120.00
TOPSOIL-SALVAGING AND PLACING | |
0110 207300000 13055.000 M3 | 30.00000 391650.00] 39.00000 509145.00] 47.00000 613585.00
BEDDING MATERIAL
0120 207300200 1500.000 M3 43.00000 64500.00 25.00000 37500.00 50.00000 75000.00
BEDDING MATERIAL - TYPE 2
0130 208105000 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.10000 22000.00
TEMPORARY EROSION CONTROL - CB | | \
0140 208220000 3600.000 M3 | 50.00000 180000.00] 91.00000 327600.00| 100.00000 360000.00
CONTAMINATED SOIL REMOVAL
0150 209100000 525.000 M3 32.00000 16800.00 80.00000 42000.00 62.00000 32550.00
STRUCTURE EXCAVATION TYPE 1
0160 301270000 18829.000 M3 | 30.00000 564870.00] 39.00000 734331.00] 63.00000 1186227.00
CRUSHED AGGREGATE COURSE | |
0170 301440020 4233.000 M2 | 1.00000 4233.00] 6.00000 25398.00] 6.30000 26667.90
COVER - TYPE 2
0180 301700000 1000.000 M3 18.00000 18000.00 39.00000 39000.00 81.00000 81000.00
TRAFFIC GRAVEL
0190 401040500 3104.000 MT | 100.00000 310400.00] 72.00000 223488.00] 150.00000 465600.00
PLANT MIX GR D - COMMERCIAL | |
0200 402225000 9.300 MT | 450.00000 4185.00] 580.00000 5394.00| 930.00000 8649.00
EMULSIFIED ASPHALT CRS-2P
0210 501023000 85536.000 M2 70.00000 5987520.00 78.00000 6671808.00 78.00000 6671808.00
PORT CEM CONC PAVE - 230 MM
0220 551170000 205.900 M3 | 1450.00000 298555.00] 1650.00000 339735.00] 1100.00000 226490.00
CONCRETE-CLASS DD | |
0230 551301100 102.000 M3 | 300.00000 30600.00] 125.00000 12750.00] 170.00000 17340.00
FLOWABLE FILL
0240 552825000 LUMP 10000.00000 10000.00 18000.00000 18000.00 62000.00000 62000.00
TEMPORARY STRUCTURE
0250 556100000 LUMP | 20000.00000 20000.00] 35000.00000 35000.00] 20000.00000 20000.00
STRUCTURAL STEEL - MISC | |
0260 557320000 14.100 M | 400.00000 5640.00] 375.00000 5287.50] 1300.00000 18330.00
HAND RAIL
0270 601010190 327.000 M 110.00000 35970.00 250.00000 81750.00 115.00000 37605.00
WATER SERVICE - COPPER 19 MM
0280 601010255 858.000 M | 120.00000 102960.00] 275.00000 235950.00] 110.00000 94380.00
WATER SERVICE - 25 MM | |
0290 601010510 29.000 M | 200.00000 5800.00] 450.00000 13050.00] 160.00000 4640.00
WATER SERVICE - 50 MM
0300 601010511 7.000 EACH 1200.00000 8400.00 5800.00000 40600.00 685.00000 4795.00
SANITARY SERVICE LINE
0310 601011001 5.000 EACH | 1200.00000 6000.00| 7200.00000 36000.00| 680.00000 3400.00
WATER SERVICE | |
0320 601011755 3.000 EACH | 100.00000 300.00] 3700.00000 11100.00] 2300.00000 6900.00
SERVICE STUB
0330 601060190 19.000 EACH 200.00000 3800.00 250.00000 4750.00 640.00000 12160.00
CURB STOP AND BOX-19 MM




MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/05/07 PAGE : 001 -2

CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3
| ( 0 -EST- | ( 1 2087 | ( 2 ) 2109
|ENGINEER'S ESTIMATE |[NELCON INC |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT\ UNIT PRICE AMOUNT
__________________________________________ +_____________________________ g gy g g g g g gy g Sy Sy S —_E———— e
0340 601060250 71.000 EACH 250.00000 17750.00 320.00000 22720 00 660.00000 46860.00
CURB STOP AND BOX-25 MM
0350 601060500 3.000 EACH 400.00000 1200.00 650.00000 1950.00 890.00000 2670.00
CURB STOP AND BOX-50 MM | |
0360 601060555 97.000 EACH | 180.00000 17460.00] 300.00000 29100.00] 410.00000 39770.00
CURB STOP VALVE | |
0370 601500000 20.000 EACH 1100.00000 22000.00 2500.00000 50000.00 850.00000 17000.00
CONNECT TO EXISTING WATER MAIN
0380 601501010 8.000 EACH 11250.00000 90000.00 25000.00000 200000.00 7000.00000 56000.00
WATER MAIN CROSSING | |
0390 601501011 2.000 EACH | 4750.00000 9500.00| 13500.00000 27000.00] 6500.00000 13000.00
SANITARY SEWER CROSSING | |
0400 602010000 4251.500 M 42.00000 178563.00 22.00000 93533.00 18.00000 76527.00
REMOVE PIPE CULVERTS
0410 602050010 19.000 EACH 2000.00000 38000.00 1500.00000 28500.00 7300.00000 138700.00
TRENCH PLUGS | |
0420 603000111 40.000 M | 165.00000 6600.00| 320.00000 12800.00| 270.00000 10800.00
200 MM - LINER PIPE | |
0430 603000112 67.000 M 185.00000 12395.00 325.00000 21775.00 300.00000 20100.00
300 MM - LINER PIPE
0440 603000113 106.000 M 205.00000 21730.00 390.00000 41340.00 380.00000 40280.00
75 MM - LINER PIPE | |
0450 603000115 243.000 M | 220.00000 53460.00] 420.00000 102060.00| 400.00000 97200.00
450 MM - LINER PIPE | |
0460 603004500 77.500 M 150.00000 11625.00 200.00000 15500.00 150.00000 11625.00
DRAINAGE PIPE 450 MM
0470 603336282 22.500 M 2000.00000 45000.00 3100.00000 69750.00 1900.00000 42750.00
SSPPA 3.610 M X 2.82 MM | |
0480 603443020 1656.200 M | 200.00000 331240.00] 195.00000 322959.00] 360.00000 596232.00
RCP IRR 300 MM CL 2 | |
0490 603443720 15.000 M 240.00000 3600.00 230.00000 3450.00 385.00000 5775.00
RCP IRR 375 MM CL 2
0500 603444520 754.500 M 250.00000 188625.00 320.00000 241440.00 410.00000 309345.00
RCP IRR 450 MM CL 2 | |
0510 603445220 262.000 M | 260.00000 68120.00]| 350.00000 91700.00 | 375.00000 98250.00
RCP IRR 525 MM CL 2 | |
0520 603446020 241.300 M 270.00000 65151.00 370.00000 89281.00 380.00000 91694.00
RCP IRR 600 MM CL 2
0530 603446720 481.500 M 300.00000 144450.00 385.00000 185377.50 395.00000 190192.50
RCP IRR 675 MM CL 2 | |
0540 603447520 477.000 M | 325.00000 155025.00] 390.00000 186030.00] 440.00000 209880.00
RCP IRR 750 MM CL 2 | |
0550 603448920 225.500 M 370.00000 83435.00 425.00000 95837.50 470.00000 105985.00
RCP IRR 900 MM CL 2
0560 603450520 474.500 M 425.00000 201662.50 500.00000 237250.00 630.00000 298935.00
RCP IRR 1050 MM CL 2 | |
0570 603452020 735.500 M | 525.00000 386137.50] 675.00000 496462.50] 740.00000 544270.00
RCP IRR 1200 MM CL 2 | |
0580 603453520 142.000 M 850.00000 120700.00 700.00000 99400.00 810.00000 115020.00
RCP IRR 1350 MM CL 2
0590 603455020 174.500 M 1250.00000 218125.00 1000.00000 174500.00 950.00000 165775.00
RCP IRR 1500 MM CL 2 | |
0600 603462560 177.500 M | 1500.00000 266250.00] 2500.00000 443750.00] 2200.00000 390500.00
RCPA IRR 2590 MM CL 2 | |
0610 603563020 29.000 M 1100.00000 31900.00 1100.00000 31900.00 685.00000 19865.00
RCPA IRR 1300 MM CL 2
0620 603564820 104.000 M 1400.00000 145600.00 1200.00000 124800.00 780.00000 81120.00
RCPA IRR 1485 MM CL 2 | |
0630 603582712 847.500 M | 3000.00000 2542500.00] 2100.00000 1779750.00 | 2300.00000 1949250.00
REIN CONC BOX 2700 MM X 1200 MM | |
0640 603582715 M 3500.00000 19250.00 3800.00000 20900.00 3500.00000 19250.00
REIN CONC BOX 2700 MM X 1500 MM
0650 603582718 3.500 M 3600.00000 12600.00 4100.00000 14350.00 3700.00000 12950.00
REIN CONC BOX 2700 MM X1800 MM | |
0660 603583009 133.000 M | 3500.00000 465500.00] 2300.00000 305900.00| 2300.00000 305900.00
REIN CONC BOX 3000 MM X 900 MM | |
0670 603583518 62.000 M 3700.00000 229400.00 2700.00000 167400.00 10000.00000 620000.00
REIN CONC BOX 3350 MM X 1800 MM
0680 603583618 57. M 3800.00000 216600.00 3000.00000 171000.00 3500.00000 199500.00
REIN CONC BOX 3600 MM X 1800 MM | |
0690 603610150 333.000 M | 147.00000 48951.00] 280.00000 93240.00 | 380.00000 126540.00
PIPE-PVC 150 MM SANITARY | |
0700 603610200 544.900 M | 162.00000 88273.80]| 290.00000 158021.00]| 395.00000 215235.50
|

PIPE-PVC 200 MM SANITARY



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE 03/05/07 PAGE 001 -3
CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3
| ( 0 ) -EST- | ( 1 ) 2087 | ( 2 ) 2109
|ENGINEER'S ESTIMATE |[NELCON INC |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et T it L
0710 603610250 1070.600 M 180.00000 192708.00 300.00000 321180.00 400.00000 428240.00
PIPE-PVC 250 MM SANITARY
0720 603610300 68.500 M 200.00000 13700.00 310.00000 21235.00 405.00000 27742.50
PIPE-PVC 300 MM SANITARY | |
0730 603711020 34.000 M | 167.00000 5678.00] 200.00000 6800.00 | 175.00000 5950.00
DUCTILE IRON PIPE 100 MM CL52 | |
0740 603711520 56.800 M 187.00000 10621.60 205.00000 11644.00 180.00000 10224.00
DUCTILE IRON PIPE 150 MM CL52
0750 603712020 750.000 M 213.00000 159750.00 215.00000 161250.00 185.00000 138750.00
DUCTILE IRON PIPE 200 MM CL52 | |
0760 603712520 1641.000 | 239.00000 392199.00] 220.00000 361020.00] 190.00000 311790.00
DUCTILE IRON PIPE 250 MM CL52 | |
0770 603806050 18.000 EACH 3800.00000 68400.00 4500.00000 81000.00 6300.00000 113400.00
HYDRANT ASSEMBLY
0780 603820011 LUMP 40000.00000 40000.00 48000.00000 48000.00 40000.00000 40000.00
LIFT STATION | |
0790 603820110 LUMP | 12000.00000 12000.00] 30000.00000 30000.00] 4100.00000 4100.00
ELEVATOR VAULT CLOSURE | |
0800 603820500 LUMP 80000.00000 80000.00 125000.00000 125000.00 83000.00000 83000.00
BYPASS PUMPING
0810 603901000 2.000 EACH 650.00000 1300.00 1400.00000 2800.00 840.00000 1680.00
100 MM GATE VALVE | |
0820 603901500 5.000 EACH | 740.00000 3700.00] 1500.00000 7500.00 | 920.00000 4600.00
150 MM GATE VALVE | |
0830 603902000 11.000 EACH 1100.00000 12100.00 1600.00000 17600.00 1200.00000 13200.00
200 MM GATE VALVE
0840 603902512 22.000 EACH 1300.00000 28600.00 2100.00000 46200.00 1600.00000 35200.00
250 MM GATE VALVE | |
0850 604031200 3.000 EACH | 2700.00000 8100.00] 3000.00000 9000.00 | 3400.00000 10200.00
MANHOLE 1200 MM - TYPE 3 | |
0860 604031500 19.000 EACH 2900.00000 55100.00 3600.00000 68400.00 3500.00000 66500.00
MANHOLE 1500 MM-TYPE 3
0870 604031800 18.000 EACH 3300.00000 59400.00 4700.00000 84600.00 4700.00000 84600.00
MANHOLE 1800 MM-TYPE 3 | |
0880 604032100 6.000 EACH | 6500.00000 39000.00] 5900.00000 35400.00| 6100.00000 36600.00
MANHOLE 2100 MM-TYPE 3 | |
0890 604032400 3.000 EACH 8100.00000 24300.00 7900.00000 23700.00 7400.00000 22200.00
MANHOLE 2400 MM-TYPE 3
0900 604032550 1.000 EACH 12400.00000 12400.00 9500.00000 9500.00 9900.00000 9900.00
MANHOLE 2550 MM-TYPE 3 | |
0910 604040000 21.000 EACH | 3800.00000 79800.00| 5000.00000 105000.00] 3400.00000 71400.00
MANHOLE-SPECIAL DESIGN | |
0920 604190000 2.000 EACH 2500.00000 5000.00 3200.00000 6400.00 4300.00000 8600.00
MODIFY MANHOLE
0930 604200000 4.000 EACH 2200.00000 8800.00 2800.00000 11200.00 1200.00000 4800.00
RISER INLET | |
0940 604210000 89.000 EACH | 2200.00000 195800.00] 2300.00000 204700.00] 1700.00000 151300.00
INLET-DROP-TYPE 1 | |
0950 604230000 5.000 EACH 3300.00000 16500.00 2500.00000 12500.00 1800.00000 9000.00
INLET-DROP-TYPE 3
0960 604240000 79.000 EACH 1400.00000 110600.00 1900.00000 150100.00 1400.00000 110600.00
INLET-DROP-TYPE 4 | |
0970 604245000 91.000 EACH | 2000.00000 182000.00] 2600.00000 236600.00] 1900.00000 172900.00
INLET-DROP-TYPE 5 | |
0980 604246000 8.000 EACH 2400.00000 19200.00 2750.00000 22000.00 1800.00000 14400.00
INLET-DROP-TYPE 6
0990 604320000 8.000 EACH 1700.00000 13600.00 2450.00000 19600.00 1500.00000 12000.00
INLET-CURB-TYPE 2 | |
1000 604600100 2.000 EACH | 800.00000 1600.00] 2600.00000 5200.00] 680.00000 1360.00
PLUG EXISTING STORM DRAIN | |
1010 604710510 3.000 EACH 2000.00000 6000.00 650.00000 1950.00 790.00000 2370.00
SIDEWALK DRAIN
1020 604800100 LUMP 450000.00000 450000.00 30000.00000 30000.00] 1600000.00000 1600000.00
SETTLING POND | |
1030 607000000 64.600 M | 90.00000 5814.00] 80.00000 5168.00] 73.00000 4715.80
FENCE-CHAIN LINK | |
1040 607000010 63.800 M 80.00000 5104.00 115.00000 7337.00 110.00000 7018.00
FENCE-CHAIN LINK - 1.8 METERS
1050 607010000 9.000 EACH 400.00000 3600.00 270.00000 2430.00 250.00000 2250.00
PANEL-SINGLE CHAIN LINK | |
1060 607020005 7.500 M | 90.00000 675.00] 90.00000 675.00] 84.00000 630.00
FENCE-CHAIN LINK - 1.5 METERS | |
1070 607020010 14.400 M | 120.00000 1728.00]| 315.00000 4536.00 | 290.00000 4176.00
|

FENCE-CHAIN LINK - 2.1 METERS



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE 03/05/07 001 -4
CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3
| ( 0 ) -EST- | ( 1 ) 2087 | ( 2 2109
|ENGINEER'S ESTIMATE |[NELCON INC |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et T et
1080 607030000 10.900 120.00000 1308.00 230.00000 2507.00 210.00000 2289.00
GATE-CHAIN LINK
1090 607030010 7.200 M 180.00000 1296.00 250.00000 1800.00 220.00000 1584.00
GATE-CHAIN LINK DOUBLE | |
1100 608100000 2348.700 M2 | 55.00000 679178.50]| 60.00000 740922.00| 56.00000 691527.20
SIDEWALK-CONCRETE 100 MM | |
1110 608150000 2557.900 M2 60.00000 153474.00 90.00000 230211.00 73.00000 186726.70
SIDEWALK-CONCRETE 150 MM
1120 608290100 98.700 M2 430.00000 42441.00 550.00000 54285.00 420.00000 41454.00
TRUNCATED DOMES | |
1130 608500150 1694.000 M2 | 60.00000 101640.00] 55.00000 93170.00 | 64.00000 108416.00
CONCRETE 150 MM | |
1140 609000000 8170.500 M 40.00000 326820.00 50.00000 408525.00 53.00000 433036.50
CURB AND GUTTER-CONCRETE
1150 610110000 700 HA 900.00000 630.00 900.00000 630.00 840.00000 588.00
SEEDING AREA NO 1 | |
1160 610120000 3.000 HA | 2800.00000 8400.00] 650.00000 1950.00] 620.00000 1860.00
SEEDING AREA NO 2 | |
1170 610210000 0.700 HA 350.00000 245.00 950.00000 665.00 450.00000 315.00
FERTILIZING AREA NO 1
1180 610222000 3.000 HA 500.00000 1500.00 650.00000 1950.00 230.00000 690.00
FERTILIZING AREA NO 2 | |
1190 610400000 0.700 HA | 300.00000 210.00]| 1800.00000 1260.00| 560.00000 392.00
CONDITION SEEDBED SURFACE | |
1200 610405010 500.000 UNIT 1.00000 500.00 1.00000 500.00 1.00000 500.00
NOXIOUS WEED CONTROL
1210 610510000 3.000 HA 5000.00000 15000.00 31000.00000 93000.00 29000.00000 87000.00
MULCH | | |
1220 610900000 LUMP | 30000.00000 30000.00] 55000.00000 55000.00| 55000.00000 55000.00
IRRIGATION SYSTEM | |
1230 613010000 177.000 M3 70.00000 12390.00 105.00000 18585.00 160.00000 28320.00
RIPRAP-CLASS 1 RANDOM
1240 613030000 300.000 M3 90.00000 27000.00 109.00000 32700.00 210.00000 63000.00
RIPRAP-CLASS 3 RANDOM | |
1250 614000100 401.000 M | 120.00000 48120.00] 80.00000 32080.00] 68.00000 27268.00
RETAINING WALL | |
1260 616010000 72.100 M3 1450.00000 104545.00 1500.00000 108150.00 1600.00000 115360.00
FOUNDATION-CONCRETE
1270 616241000 8238.000 M 29.00000 238902.00 16.00000 131808.00 9.50000 78261.00
CONDUIT-PLASTIC 41 MM | |
1280 616253000 387.000 M | 33.00000 12771.00] 46.78000 18103.86]| 19.00000 7353.00
CONDUIT-PLASTIC 53 MM | |
1290 616263000 346.000 M 38.00000 13148.00 72.00000 24912.00 22.00000 7612.00
CONDUIT-PLASTIC 63 MM
1300 616480000 30.000 EACH 400.00000 12000.00 460.00000 13800.00 480.00000 14400.00
PULL BOX-CONCRETE TYPE 1 | |
1310 616490000 12.000 EACH | 460.00000 5520.00] 550.00000 6600.00 | 640.00000 7680.00
PULL BOX-CONCRETE TYPE 2 | |
1320 616500000 5.000 EACH 500.00000 2500.00 750.00000 3750.00 970.00000 4850.00
PULL BOX-CONCRETE TYPE 3
1330 617000340 138.000 M 4.00000 552.00 3.00000 414.00 4.20000 579.60
CABLE-COPPER 3AWG14-600V | |
1340 617000940 343.000 M | 4.50000 1543.50] 4.00000 1372.00] 7.40000 2538.20
CABLE-COPPER 9AWG14-600V | |
1350 617001640 755.000 M 7.50000 5662.50 11.00000 8305.00 13.00000 9815.00
CABLE-COPPER 16AWG14-600V
1360 617004619 1323.000 M 6.50000 8599.50 8.00000 10584.00 7.40000 9790.20
CABLE-COPPER 6 PAIR AWG19-COMM | |
1370 617009001 1.000 EACH | 20000.00000 20000.00] 41000.00000 41000.00] 36000.00000 36000.00
PUBLIC ADVISORY RADIO STATIONS | |
1380 617010060 17264.000 M 3.50000 60424.00 4.00000 69056.00 3.20000 55244.80
CONDUCTOR-COPPER AWG6-600V
1390 617010080 1781.000 M 4.90000 8726.90 2.70000 4808.70 3.20000 5699.20
CONDUCTOR-COPPER AWG8-600V | |
1400 617010100 6352.000 M | 5.20000 33030.40] 2.30000 14609.60| 2.10000 13339.20
CONDUCTOR-COPPER AWG10-600V | |
1410 617100540 45.000 EACH 1700.00000 76500.00 2400.00000 108000.00 2300.00000 103500.00
STANDARD-STL TYPE 10-A-500-4
1420 617121000 21.000 EACH 2200.00000 46200.00 3600.00000 75600.00 3000.00000 63000.00
DECORATIVE LIGHT STANDARD | |
1430 617130000 6.000 EACH | 200.00000 1200.00] 135.00000 810.00] 160.00000 960.00
PHOTO ELECTRIC CONTROL | |
1440 617130250 21.000 EACH | 480.00000 10080.00] 1800.00000 37800.00]| 2100.00000 44100.00
|

LUMINAIRE ASSEMBLY-250W SV
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CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3
| ( 0 -EST- | ( 1 2087 | ( 2 2109
|ENGINEER'S ESTIMATE |[NELCON INC |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e ittt
1450 617130400 56.000 EACH 350.00000 19600.00 500.00000 28000.00 580.00000 32480.00
LUMINAIRE ASSEMBLY-400W SV
1460 617140120 000 EACH 800.00000 4800.00 900.00000 5400.00 630.00000 3780.00
SIG STANDARD TYPE 1-120 | |
1470 617152530 2.000 EACH | 4400.00000 8800.00| 7800.00000 15600.00] 5900.00000 11800.00
SIG STANDARD TYPE 2-A-500-3 | |
1480 617152540 1.000 EACH 7000.00000 7000.00 8200.00000 8200.00 6300.00000 6300.00
SIG STANDARD TYPE 2-A-500-4
1490 617154950 1.000 EACH 7500.00000 7500.00 22000.00000 22000.00 7900.00000 7900.00
SIG STANDARD TYPE 2-A-900-5 | |
1500 617154960 3.000 EACH | 7000.00000 21000.00] 11000.00000 33000.00| 8100.00000 24300.00
SIG STANDARD TYPE 2-A-900-6 | |
1505 617154970 1.000 EACH 5000.00000 5000.00 10000.00000 10000.00 9100.00000 9100.00
SIG STANDARD TYPE 2-A-900-7
1510 617163960 2.000 EACH 7500.00000 15000.00 13500.00000 27000.00 9700.00000 19400.00
SIG STANDARD TYPE 3-A-900-6 | |
1520 617163970 5.000 EACH | 9000.00000 45000.00] 13900.00000 69500.00 | 11000.00000 55000.00
SIG STANDARD TYPE 3-A-900-7 | |
1530 617163980 1.000 EACH 10000.00000 10000.00 14500.00000 14500.00 12000.00000 12000.00
SIG STANDARD TYPE 3-A-900-8
1550 617192000 16.000 EACH 400.00000 6400.00 380.00000 6080.00 260.00000 4160.00
PUSH BUTTON/PEDESTRIAN | |
1560 617231330 43.000 EACH | 1000.00000 43000.00] 1350.00000 58050.00| 950.00000 40850.00
SIG-TRAF 3 COL-1 WAY 30-30-30 | |
1570 617251330 2.000 EACH 1700.00000 3400.00 1750.00000 3500.00 1200.00000 2400.00
SIG-TRAF 5 COL-1 W 30-30-30-30
1580 617280020 32.000 EACH 720.00000 23040.00 1000.00000 32000.00 710.00000 22720.00
SIG-PEDESTRIAN TYPE 2 | |
1590 617410200 2.000 EACH | 950.00000 1900.00] 800.00000 1600.00| 3200.00000 6400.00
CONTROLLER-CAB PEDESTAL TYPE M | |
1600 617410400 2.000 EACH 1000.00000 2000.00 1300.00000 2600.00 3500.00000 7000.00
CONTROLLER-CAB PEDESTAL TYPE P
1610 617500000 36.000 EACH 1200.00000 43200.00 1000.00000 36000.00 530.00000 19080.00
DETECTOR/LOOP | |
1620 617510000 548.000 M | 4.00000 2192.00] 5.00000 2740.00] 6.30000 3452.40
DETECTOR/LOOP SHLD CABLE | |
1630 617600000 4.000 EACH 700.00000 2800.00 3300.00000 13200.00 2600.00000 10400.00
SERV ASSEMBLY-MODIFY
1640 617610600 3.000 EACH 1600.00000 4800.00 3300.00000 9900.00 2200.00000 6600.00
SERV ASSEMBLY-60 AMP | |
1650 617800100 LUMP | 20000.00000 20000.00] 25000.00000 25000.00] 30000.00000 30000.00
REMOVE AND SALVAGE | |
1660 617801030 2.000 EACH 1300.00000 2600.00 14000.00000 28000.00 950.00000 1900.00
REMOVE AND RESET EXIST POLE
1670 618010000 1200580.000 UNIT 0.85000 1020493.00 0.90000 1080522.00 0.85000 1020493.00
TRAFFIC CONTROL-DEVICES CB | |
1680 618030000 8.200 KM | 800.00000 6560.00| 4800.00000 39360.00| 1900.00000 15580.00
TEMPORARY PAVEMENT MARKINGS | |
1690 618140000 9.200 M2 220.00000 2024.00 270.00000 2484.00 240.00000 2208.00
SINGLE USE SIGNS
1700 618140010 2.000 EACH 10000.00000 20000.00 23000.00000 46000.00 3200.00000 6400.00
SIGN-SPECIAL | |
1710 618200000 485.000 KL | 12.00000 5820.00] 29.00000 14065.00| 56.00000 27160.00
WATER FOR DUST CONTROL | |
1720 619023000 2.270 M2 250.00000 567.50 380.00000 862.60 330.00000 749.10
SIGNS-SHEET ALUM INCR-SHT I
1730 619026010 1.440 M2 280.00000 403.20 410.00000 590.40 360.00000 518.40
SIGNS-SHEET ALUM INCR IV | |
1740 619033000 23.200 M2 | 225.00000 5220.00] 290.00000 6728.00 | 250.00000 5800.00
SIGNS-SHEET ALUM REFL SHT I | |
1750 619034010 101.890 M2 240.00000 24453.60 300.00000 30567.00 260.00000 26491.40
SIGNS-SHEET ALUM REFL SHT IV
1760 619120000 32.400 KG 11.00000 356.40 12.00000 388.80 11.00000 356.40
POSTS-STEEL U SIGN | |
1770 619140000 2768.300 KG | 12.00000 33219.60] 12.00000 33219.60] 11.00000 30451.30
POSTS-TUBULAR STEEL-SQ-PERF | |
1780 619234000 17.200 M 38.00000 653.60 42.00000 722.40 37.00000 636.40
POLES-TRD TMBR-BARN 100 MM
1790 619355000 7.000 EACH 360.00000 9720.00 480.00000 12960.00 420.00000 11340.00
SQ TBLR SLIP BASE BKWY 76 MM | |
1800 619511000 9.000 EACH | 32.00000 288.00]| 28.00000 252.00| 24.00000 216.00
DELINEATOR-DES A | |
1810 619514000 4.000 EACH | 30.00000 120.00] 36.00000 144.00] 32.00000 128.00
|

DELINEATOR-DES D



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE 03/05/07 PAGE : 001 -6
CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES : Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3
| ( 0 ) -EST- | ( 1 ) 2087 | ( 2 2109
|ENGINEER'S ESTIMATE |[NELCON INC |COP CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et it

1820 619700000 188.000 EACH 42.00000 7896.00 42.00000 7896.00 37.00000 6956.00
REMOVE SIGNS

1830 619702000 3.000 EACH 150.00000 450.00 120.00000 360.00 110.00000 330.00
REMOVE SIGNS-GUIDE | |

1840 619720000 5.000 EACH | 200.00000 1000.00] 235.00000 1175.00] 200.00000 1000.00
RESET SIGNS | |

1850 620010000 846.000 L 10.00000 8460.00 15.00000 12690.00 9.70000 8206.20
STRIPING-WHITE PAINT

1860 620020000 806.000 L 8.00000 6448.00 15.00000 12090.00 9.70000 7818.20
STRIPING-YELLOW PAINT | |

1870 620030000 314.000 L | 22.00000 6908.00| 22.00000 6908.00 | 26.00000 8164.00
WORDS AND SYMBOLS-WHITE PAINT | |

1880 620035000 92.000 L 22.00000 2024.00 22.00000 2024.00 26.00000 2392.00
WORDS AND SYMBOLS-YELLOW PAINT

1890 620040000 629.000 L 30.00000 18870.00 18.00000 11322.00 21.00000 13209.00
CURB MARKING-YELLOW | |

1895 620710000 9500.000 M | 2.50000 23750.00] 3.30000 31350.00] 3.20000 30400.00
REMOVE PAVEMENT MARKINGS | |

1900 621010000 31.000 EACH 1000.00000 31000.00 500.00000 15500.00 450.00000 13950.00
REMOVE MANHOLES

1910 621030000 92.000 EACH 200.00000 18400.00 375.00000 34500.00 260.00000 23920.00
REMOVE DROP INLETS | |

1920 621230000 4.000 EACH | 1880.00000 7520.00] 650.00000 2600.00] 2200.00000 8800.00
RESET FIRE HYDRANT | |

1930 621241000 75.000 EACH 500.00000 37500.00 1400.00000 105000.00 520.00000 39000.00
SEWER SERVICE CONNECTION

1940 621410000 14.000 EACH 1250.00000 17500.00 1600.00000 22400.00 2300.00000 32200.00
ADJUST WATER SERVICE LINE | |

1950 621410010 4.000 EACH | 11250.00000 45000.00] 14500.00000 58000.00] 9700.00000 38800.00
ADJUST WATER MAIN | |

1960 621412000 36.000 EACH 220.00000 7920.00 550.00000 19800.00 280.00000 10080.00
ADJUST VALVE BOXES

1970 621430000 24.000 EACH 520.00000 12480.00 650.00000 15600.00 860.00000 20640.00
ADJUST MANHOLES | |

1980 622120000 617.000 M2 | 4.00000 2468.00] 5.05000 3115.85] 5.00000 3085.00
PERM. EROSION CONTROL-HIGH SURV | |

1990 622350010 25121.000 M2 16.00000 401936.00 2.00000 50242.00 4.00000 100484.00
GEOSYNTHETIC CLAY LINER

2000 622500000 25121.000 M2 3.00000 75363.00 2.00000 50242.00 3.50000 87923.50
GEOMEMBRANE LINER | |

2010 800010000 500.000 HOUR | 20.00000 10000.00] 45.00000 22500.00] 3.00000 1500.00
TRAINING PROGRAM | |

2020 800020000 LUMP 10000.00000 10000.00 9450.00000 9450.00 20000.00000 20000.00
CRITICAL PATH SCHEDULE

2030 840001000 2.000 EACH 1200.00000 2400.00 39000.00000 78000.00 35000.00000 70000.00
SLIDEGATE | |

2040 850001325 2.000 EACH | 1000.00000 2000.00] 4200.00000 8400.00| 3400.00000 6800.00
PEDESTRIAN RAMPS | |

2050 850010000 LUMP 80000.00000 80000.00 128000.00000 128000.00 100000.00000 100000.00
WATER SUPPLY AND TREATMENT

2060 850010085 LUMP 8000.00000 8000.00 12000.00000 12000.00 20000.00000 20000.00
WATER WELL | |

2070 850010160 20.000 EACH | 350.00000 7000.00| 980.00000 19600.00| 1100.00000 22000.00
ABANDON WELL | |

2080 850010200 18.300 M 200.00000 3660.00 200.00000 3660.00 5500.00000 100650.00
WATER WELL DRILLING AND CASING

2090 850030200 13.000 EACH 1000.00000 13000.00 1250.00000 16250.00 1200.00000 15600.00
BENCH | | |

2100 850030202 21.000 EACH | 1000.00000 21000.00] 750.00000 15750.00| 700.00000 14700.00
PLANTER | | |

2110 850070000 LUMP 12000.00000 12000.00 10000.00000 10000.00 2400.00000 2400.00
ELECTRICAL

2120 850505000 1850.000 M2 40.00000 74000.00 48.00000 88800.00 46.00000 85100.00
ASPHALTIC CONCRETE RESTORATION | |

2130 855000100 LUMP | 45000.00000 45000.00] 25000.00000 25000.00] 24000.00000 24000.00
LANDSCAPING | |

2140 855200010 26.000 EACH | 400.00000 10400.00]| 425.00000 11050.00]| 760.00000 19760.00
REMOVE AND RESET MISC | |

—————————————————————————————————————————— e e e

CONTRACT TOTALS | S 26,111,453.10]| S 28,807,618.81| S 32,225,791.60
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DATE : 03/05/07 PAGE : 001 -7

CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3
I ( 3 2050 I ( ) I ( )
|RIVERSIDE CONTRACTING INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________ —_E———— e
0010 104100000 100000.000 UNIT 1.00000 100000.00
MISCELLANEOUS WORK

0020 105100500 LUMP 650000.00000 650000.00
CONSTRUCTION SURVEY AND LAYOUT | |

0030 107090050 LUMP | 300000.00000 300000.00]
PUBLIC RELATIONS | |

0040 109200000 LUMP 3884669.00000 3884669.00
MOBILIZATION

0050 202241000 14273.500 M2 16.00000 228376.00
REMOVE SIDEWALK | |

0060 202341010 LUMP | 30000.00000 30000.00]
REMOVE AND SALVAGE | |

0070 203100000 9560.000 M3 8.00000 76480.00
EXCAVATION-UNCLASSIFIED

0080 203120000 40105.000 M3 25.00000 1002625.00
EXCAVATION-STREET | |

0090 203140000 18490.000 M3 | 25.00000 462250.00]
EXCAVATION-UNCLASS CHANNEL | |

0100 203500000 3570.000 M3 6.00000 21420.00
TOPSOIL-SALVAGING AND PLACING

0110 207300000 13055.000 M3 45.00000 587475.00
BEDDING MATERIAL | |

0120 207300200 1500.000 M3 | 65.00000 97500.00|
BEDDING MATERIAL - TYPE 2 | |

0130 208105000 20000.000 UNIT 1.25000 25000.00
TEMPORARY EROSION CONTROL - CB

0140 208220000 3600.000 M3 54.00000 194400.00
CONTAMINATED SOIL REMOVAL | |

0150 209100000 525.000 M3 | 50.00000 26250.00]
STRUCTURE EXCAVATION TYPE 1 | |

0160 301270000 18829.000 M3 37.00000 696673.00
CRUSHED AGGREGATE COURSE

0170 301440020 4233.000 M2 6.00000 25398.00
COVER - TYPE 2 | |

0180 301700000 1000.000 M3 | 36.00000 36000.00]
TRAFFIC GRAVEL | |

0190 401040500 3104.000 MT 180.00000 558720.00
PLANT MIX GR D - COMMERCIAL

0200 402225000 9.300 MT 1100.00000 10230.00
EMULSIFIED ASPHALT CRS-2P | |

0210 501023000 85536.000 M2 | 86.00000 7356096.00|
PORT CEM CONC PAVE - 230 MM | |

0220 551170000 205.900 M3 1500.00000 308850.00
CONCRETE-CLASS DD

0230 551301100 102.000 M3 110.00000 11220.00
FLOWABLE FILL | |

0240 552825000 LUMP | 25000.00000 25000.00]|
TEMPORARY STRUCTURE | |

0250 556100000 LUMP 65000.00000 65000.00
STRUCTURAL STEEL - MISC

0260 557320000 14.100 M 350.00000 4935.00
HAND RAIL | |

0270 601010190 327.000 M | 125.00000 40875.00]
WATER SERVICE - COPPER 19 MM | |

0280 601010255 858.000 M 150.00000 128700.00
WATER SERVICE - 25 MM

0290 601010510 29.000 M 240.00000 6960.00
WATER SERVICE - 50 MM | |

0300 601010511 7.000 EACH | 6500.00000 45500.00]
SANITARY SERVICE LINE | |

0310 601011001 5.000 EACH 1850.00000 9250.00
WATER SERVICE

0320 601011755 3.000 EACH 2200.00000 6600.00
SERVICE STUB | |

0330 601060190 19.000 EACH | 525.00000 9975.00|
CURB STOP AND BOX-19 MM | |

0340 601060250 71.000 EACH 525.00000 37275.00
CURB STOP AND BOX-25 MM

0350 601060500 3.000 EACH 725.00000 2175.00
CURB STOP AND BOX-50 MM | |

0360 601060555 97.000 EACH | 725.00000 70325.00]
CURB STOP VALVE | |

0370 601500000 20.000 EACH | 5200.00000 104000.00]|
| \

CONNECT TO EXISTING WATER MAIN
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CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3
I ( 3 2050 I ( ) I ( )
|RIVERSIDE CONTRACTING INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________ —_E———— e
0380 601501010 8.000 EACH 7800.00000 62400.00
WATER MAIN CROSSING

0390 601501011 2.000 EACH 5900.00000 11800.00
SANITARY SEWER CROSSING | |

0400 602010000 4251.500 M | 50.00000 212575.00]
REMOVE PIPE CULVERTS | |

0410 602050010 19.000 EACH 3000.00000 57000.00
TRENCH PLUGS

0420 603000111 40.000 M 320.00000 12800.00
200 MM - LINER PIPE | |

0430 603000112 67.000 M | 350.00000 23450.00]
300 MM - LINER PIPE | |

0440 603000113 106.000 M 450.00000 47700.00
375 MM - LINER PIPE

0450 603000115 243.000 M 425.00000 103275.00
450 MM - LINER PIPE | |

0460 603004500 77.500 M | 200.00000 15500.00]
DRAINAGE PIPE 450 MM | |

0470 603336282 22.500 M 2500.00000 56250.00
SSPPA 3.610 M X 2.82 MM

0480 603443020 1656.200 M 175.00000 289835.00
RCP IRR 300 MM CL 2 | |

0490 603443720 15.000 M | 225.00000 3375.00]|
RCP IRR 375 MM CL 2 | |

0500 603444520 754.500 M 205.00000 154672.50
RCP IRR 450 MM CL 2

0510 603445220 262.000 M 250.00000 65500.00
RCP IRR 525 MM CL 2 | |

0520 603446020 241.300 M | 280.00000 67564.00]
RCP IRR 600 MM CL 2 | |

0530 603446720 481.500 M 350.00000 168525.00
RCP IRR 675 MM CL 2

0540 603447520 477.000 M 375.00000 178875.00
RCP IRR 750 MM CL 2 | |

0550 603448920 225.500 M | 510.00000 115005.00]
RCP IRR 900 MM CL 2 | |

0560 603450520 474.500 M 685.00000 325032.50
RCP IRR 1050 MM CL 2

0570 603452020 735.500 M 850.00000 625175.00
RCP IRR 1200 MM CL 2 | |

0580 603453520 142.000 M | 1100.00000 156200.00]
RCP IRR 1350 MM CL 2 | |

0590 603455020 174.500 M 1200.00000 209400.00
RCP IRR 1500 MM CL 2

0600 603462560 177.500 M 2775.00000 492562.50
RCPA IRR 2590 MM CL 2 | |

0610 603563020 29.000 M | 750.00000 21750.00]
RCPA IRR 1300 MM CL 2 | |

0620 603564820 104.000 M 850.00000 88400.00
RCPA IRR 1485 MM CL 2

0630 603582712 847.500 M 2700.00000 2288250.00
REIN CONC BOX 2700 MM X 1200 MM | |

0640 603582715 00 M | 3550.00000 19525.00]
REIN CONC BOX 2700 MM X 1500 MM | |

0650 603582718 00 M 5000.00000 17500.00
REIN CONC BOX 2700 MM X1800 MM

0660 603583009 133.000 M 2900.00000 385700.00
REIN CONC BOX 3000 MM X 900 MM | |

0670 603583518 62.000 M | 4200.00000 260400.00]
REIN CONC BOX 3350 MM X 1800 MM | |

0680 603583618 57.000 M 3800.00000 216600.00
REIN CONC BOX 3600 MM X 1800 MM

0690 603610150 333.000 M 400.00000 133200.00
PIPE-PVC 150 MM SANITARY | |

0700 603610200 544.900 M | 875.00000 476787.50]
PIPE-PVC 200 MM SANITARY | |

0710 603610250 1070.600 M 890.00000 952834.00
PIPE-PVC 250 MM SANITARY

0720 603610300 68.500 M 320.00000 21920.00
PIPE-PVC 300 MM SANITARY | |

0730 603711020 34.000 M | 590.00000 20060.00]
DUCTILE IRON PIPE 100 MM CL52 | |

0740 603711520 56.800 M | 750.00000 42600.00 |
| \

DUCTILE IRON PIPE 150 MM CL52
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CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3
I ( 3 2050 I ( ) I ( )
|RIVERSIDE CONTRACTING INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________ —_E———— e
0750 603712020 750.000 M 540.00000 405000.00
DUCTILE IRON PIPE 200 MM CL52

0760 603712520 1641.000 M 565.00000 927165.00
DUCTILE IRON PIPE 250 MM CL52 | |

0770 603806050 18.000 EACH | 8300.00000 149400.00]
HYDRANT ASSEMBLY | |

0780 603820011 LUMP 7500.00000 7500.00
LIFT STATION

0790 603820110 LUMP 5000.00000 5000.00
ELEVATOR VAULT CLOSURE | |

0800 603820500 LUMP | 285000.00000 285000.00]
BYPASS PUMPING | |

0810 603901000 2.000 EACH 1100.00000 2200.00
100 MM GATE VALVE

0820 603901500 5.000 EACH 1400.00000 7000.00
150 MM GATE VALVE | |

0830 603902000 11.000 EACH | 1600.00000 17600.00]
200 MM GATE VALVE | |

0840 603902512 22.000 EACH 2300.00000 50600.00
250 MM GATE VALVE

0850 604031200 3.000 EACH 2900.00000 8700.00
MANHOLE 1200 MM - TYPE 3 | |

0860 604031500 19.000 EACH | 3500.00000 66500.00|
MANHOLE 1500 MM-TYPE 3 | |

0870 604031800 18.000 EACH 4500.00000 81000.00
MANHOLE 1800 MM-TYPE 3

0880 604032100 6.000 EACH 7800.00000 46800.00
MANHOLE 2100 MM-TYPE 3 | |

0890 604032400 3.000 EACH | 9000.00000 27000.00]
MANHOLE 2400 MM-TYPE 3 | |

0900 604032550 1.000 EACH 10000.00000 10000.00
MANHOLE 2550 MM-TYPE 3

0910 604040000 21.000 EACH 6500.00000 136500.00
MANHOLE-SPECIAL DESIGN | |

0920 604190000 2.000 EACH | 3500.00000 7000.00]
MODIFY MANHOLE | |

0930 604200000 4.000 EACH 1200.00000 4800.00
RISER INLET

0940 604210000 89.000 EACH 2000.00000 178000.00
INLET-DROP-TYPE 1 | |

0950 604230000 5.000 EACH | 2200.00000 11000.00]
INLET-DROP-TYPE 3 | |

0960 604240000 79.000 EACH 1600.00000 126400.00
INLET-DROP-TYPE 4

0970 604245000 91.000 EACH 2300.00000 209300.00
INLET-DROP-TYPE 5 | |

0980 604246000 8.000 EACH | 2200.00000 17600.00]
INLET-DROP-TYPE 6 | |

0990 604320000 8.000 EACH 1800.00000 14400.00
INLET-CURB-TYPE 2

1000 604600100 2.000 EACH 650.00000 1300.00
PLUG EXISTING STORM DRAIN | |

1010 604710510 3.000 EACH | 1000.00000 3000.00]|
SIDEWALK DRAIN | |

1020 604800100 LUMP 750000.00000 750000.00
SETTLING POND

1030 607000000 64.600 M 82.00000 5297.20
FENCE-CHAIN LINK | |

1040 607000010 63.800 M | 120.00000 7656.00 |
FENCE-CHAIN LINK - 1.8 METERS | |

1050 607010000 9.000 EACH 285.00000 2565.00
PANEL-SINGLE CHAIN LINK

1060 607020005 7.500 M 95.00000 712.50
FENCE-CHAIN LINK - 1.5 METERS | |

1070 607020010 14.400 M | 330.00000 4752.00]
FENCE-CHAIN LINK - 2.1 METERS | |

1080 607030000 10.900 M 240.00000 2616.00
GATE-CHAIN LINK

1090 607030010 7.200 M 250.00000 1800.00
GATE-CHAIN LINK DOUBLE | |

1100 608100000 12348.700 M2 | 70.00000 864409.00]
SIDEWALK-CONCRETE 100 MM | |

1110 608150000 2557.900 M2 | 80.00000 204632.00]|
| \

SIDEWALK-CONCRETE 150 MM
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CALL ORDER: 001 CONTRACT ID: 02207 COUNTIES : Hill LETTING DATE: 02/22/07 9:00 AM DISTRICT: 3

( )

( 3 ) 2050 |
RIVERSIDE CONTRACTING INC |
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNTI UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1120 608290100 98.700 M2 500.00000 49350.00
TRUNCATED DOMES

1130 608500150 1694.000 M2 65.00000 110110.00
CONCRETE 150 MM | |

1140 609000000 8170.500 M | 65.00000 531082.50]
CURB AND GUTTER-CONCRETE | |

1150 610110000 0.700 HA 1000.00000 700.00
SEEDING AREA NO 1

1160 610120000 3.000 HA 725.00000 2175.00
SEEDING AREA NO 2 | |

1170 610210000 0.700 HA | 550.00000 385.00]
FERTILIZING AREA NO 1 | |

1180 610222000 3.000 HA 250.00000 750.00
FERTILIZING AREA NO 2

1190 610400000 0.700 HA 650.00000 455.00
CONDITION SEEDBED SURFACE | |

1200 610405010 500.000 UNIT | 1.00000 500.00]
NOXIOUS WEED CONTROL | |

1210 610510000 3.000 HA 34000.00000 102000.00
MULCH

1220 610900000 LUMP 60000.00000 60000.00
IRRIGATION SYSTEM | |

1230 613010000 177.000 M3 | 100.00000 17700.00]
RIPRAP-CLASS 1 RANDOM | |

1240 613030000 300.000 M3 100.00000 30000.00
RIPRAP-CLASS 3 RANDOM

1250 614000100 401.000 M 75.00000 30075.00
RETAINING WALL | |

1260 616010000 72.100 M3 | 1250.00000 90125.00]
FOUNDATION-CONCRETE | |

1270 616241000 8238.000 M 20.00000 164760.00
CONDUIT-PLASTIC 41 MM

1280 616253000 387.000 M 45.00000 17415.00
CONDUIT-PLASTIC 53 MM | |

1290 616263000 346.000 M | 33.00000 11418.00]
CONDUIT-PLASTIC 63 MM | |

1300 616480000 30.000 EACH 400.00000 12000.00
PULL BOX-CONCRETE TYPE 1

1310 616490000 12.000 EACH 435.00000 5220.00
PULL BOX-CONCRETE TYPE 2 | |

1320 616500000 5.000 EACH | 750.00000 3750.00]|
PULL BOX-CONCRETE TYPE 3 | |

1330 617000340 138.000 M 2.50000 345.00
CABLE-COPPER 3AWG14-600V

1340 617000940 343.000 M 6.50000 2229.50
CABLE-COPPER 9AWG14-600V | |

1350 617001640 755.000 M | 8.00000 6040.00|
CABLE-COPPER 16AWG14-600V | |

1360 617004619 1323.000 M 9.25000 12237.75
CABLE-COPPER 6 PAIR AWGI19-COMM

1370 617009001 1.000 EACH 55000.00000 55000.00
PUBLIC ADVISORY RADIO STATIONS | |

1380 617010060 17264.000 M | 3.00000 51792.00]
CONDUCTOR-COPPER AWG6-600V | |

1390 617010080 1781.000 M 2.50000 4452.50
CONDUCTOR-COPPER AWG8- GOOV

1400 617010100 352.000 M 2.00000 12704.00
CONDUCTOR-COPPER AWG10- 6OOV | |

1410 617100540 45.000 EACH | 3000.00000 135000.00]
STANDARD-STL TYPE 10-A-500-4 | |

1420 617121000 21.000 EACH 3500.00000 73500.00
DECORATIVE LIGHT STANDARD

1430 617130000 6.000 EACH 200.00000 1200.00
PHOTO ELECTRIC CONTROL | |

1440 617130250 21.000 EACH | 2800.00000 58800.00]
LUMINAIRE ASSEMBLY-250W SV | |

1450 617130400 56.000 EACH 750.00000 42000.00
LUMINAIRE ASSEMBLY-400W SV

1460 617140120 6.000 EACH 1200.00000 7200.00
SIG STANDARD TYPE 1-120 | |

1470 617152530 2.000 EACH | 7000.00000 14000.00]
SIG STANDARD TYPE 2-A-500-3 | |

1480 617152540 1.000 EACH | 7500.00000 7500.00 |

| \

SIG STANDARD TYPE 2-A-500-4
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1490 617154950 1.000 EACH 9200.00000 9200.00
SIG STANDARD TYPE 2-A-900-5

1500 617154960 3.000 EACH 9600.00000 28800.00
SIG STANDARD TYPE 2-A-900-6 | |

1505 617154970 1.000 EACH | 10000.00000 10000.00]
SIG STANDARD TYPE 2-A-900-7 | |

1510 617163960 2.000 EACH 11500.00000 23000.00
SIG STANDARD TYPE 3-A-900-6

1520 617163970 5.000 EACH 13000.00000 65000.00
SIG STANDARD TYPE 3-A-900-7 | |

1530 617163980 1.000 EACH | 13000.00000 13000.00]
SIG STANDARD TYPE 3-A-900-8 | |

1550 617192000 16.000 EACH 300.00000 4800.00
PUSH BUTTON/PEDESTRIAN

1560 61723133 43.000 EACH 1000.00000 43000.00
SIG-TRAF 3 COL 1 WAY 30-30- 30 | |

1570 617251330 .000 EACH | 1300.00000 2600.00]
SIG-TRAF 5 COL-1 W 30-30-30- 30 | |

1580 617280020 .000 EACH 750.00000 24000.00
SIG-PEDESTRIAN TYPE 2

1590 617410200 2.000 EACH 2250.00000 4500.00
CONTROLLER-CAB PEDESTAL TYPE M | |

1600 617410400 .000 EACH | 2500.00000 5000.00]|
CONTROLLER-CAB PEDESTAL TYPE P | |

1610 617500000 36.000 EACH 850.00000 30600.00
DETECTOR/LOOP

1620 617510000 548.000 M 3.00000 1644.00
DETECTOR/LOOP SHLD CABLE | |

1630 617600000 4.000 EACH | 1350.00000 5400.00]|
SERV ASSEMBLY-MODIFY | |

1640 617610600 3.000 EACH 1550.00000 4650.00
SERV ASSEMBLY-60 AMP

1650 617800100 LUMP 11000.00000 11000.00
REMOVE AND SALVAGE | |

1660 617801030 2.000 EACH | 1200.00000 2400.00]
REMOVE AND RESET EXIST POLE | |

1670 618010000 1200580.000 UNIT 1.00000 1200580.00
TRAFFIC CONTROL-DEVICES CB

1680 618030000 8.200 KM 4800.00000 39360.00
TEMPORARY PAVEMENT MARKINGS | |

1690 618140000 9.200 M2 | 285.00000 2622.00]
SINGLE USE SIGNS | |

1700 618140010 2.000 EACH 22000.00000 44000.00
SIGN-SPECIAL

1710 618200000 485.000 KL 9.00000 4365.00
WATER FOR DUST CONTROL | |

1720 619023000 2.270 M2 | 390.00000 885.30]
SIGNS-SHEET ALUM INCR-SHT I | |

1730 619026010 1.440 M2 430.00000 619.20
SIGNS-SHEET ALUM INCR IV

1740 619033000 23.200 M2 300.00000 6960.00
SIGNS-SHEET ALUM REFL SHT I | |

1750 619034010 101.890 M2 | 315.00000 32095.35]
SIGNS-SHEET ALUM REFL SHT IV | |

1760 619120000 32.400 KG 13.00000 421.20
POSTS-STEEL U SIGN

1770 619140000 2768.300 KG 13.00000 35987.90
POSTS-TUBULAR STEEL-SQ-PERF | |

1780 619234000 17.200 M | 45.00000 774.00]
POLES-TRD TMBR-BARN 100 MM | |

1790 619355000 27.000 EACH 500.00000 13500.00
SQ TBLR SLIP BASE BKWY 76 MM

1800 619511000 9.000 EACH 28.00000 252.00
DELINEATOR-DES A | |

1810 619514000 4.000 EACH | 38.00000 152.00]
DELINEATOR-DES D | |

1820 619700000 188.000 EACH 44.00000 8272.00
REMOVE SIGNS

1830 619702000 3.000 EACH 125.00000 375.00
REMOVE SIGNS-GUIDE | |

1840 619720000 5.000 EACH | 250.00000 1250.00]|
RESET SIGNS | |

1850 620010000 846.000 L | 15.00000 12690.00]

| \

STRIPING-WHITE PAINT
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1860 620020000 806.000 L 15.00000 12090.00
STRIPING-YELLOW PAINT

1870 620030000 314.000 L 23.00000 7222.00
WORDS AND SYMBOLS-WHITE PAINT | |

1880 620035000 92.000 L | 23.00000 2116.00]|
WORDS AND SYMBOLS-YELLOW PAINT | |

1890 620040000 629.000 L 19.00000 11951.00
CURB MARKING-YELLOW

1895 620710000 9500.000 M 2.00000 19000.00
REMOVE PAVEMENT MARKINGS | |

1900 621010000 31.000 EACH | 500.00000 15500.00]
REMOVE MANHOLES | |

1910 621030000 92.000 EACH 250.00000 23000.00
REMOVE DROP INLETS

1920 621230000 4.000 EACH 4500.00000 18000.00
RESET FIRE HYDRANT | |

1930 621241000 75.000 EACH | 650.00000 48750.00|
SEWER SERVICE CONNECTION | |

1940 621410000 14.000 EACH 1000.00000 14000.00
ADJUST WATER SERVICE LINE

1950 621410010 4.000 EACH 9800.00000 39200.00
ADJUST WATER MAIN | |

1960 621412000 36.000 EACH | 250.00000 9000.00]
ADJUST VALVE BOXES | |

1970 621430000 24.000 EACH 1250.00000 30000.00
ADJUST MANHOLES

1980 622120000 617.000 M2 3.00000 1851.00
PERM. EROSION CONTROL-HIGH SURV | |

1990 622350010 25121.000 M2 | 5.00000 125605.00]
GEOSYNTHETIC CLAY LINER | |

2000 622500000 25121.000 M2 5.00000 125605.00
GEOMEMBRANE LINER

2010 800010000 500.000 HOUR 25.00000 12500.00
TRAINING PROGRAM | |

2020 800020000 LUMP | 15000.00000 15000.00]
CRITICAL PATH SCHEDULE | |

2030 840001000 2.000 EACH 40000.00000 80000.00
SLIDEGATE

2040 850001325 2.000 EACH 4200.00000 8400.00
PEDESTRIAN RAMPS | |

2050 850010000 LUMP | 100000.00000 100000.00]
WATER SUPPLY AND TREATMENT | |

2060 850010085 LUMP 12500.00000 12500.00
WATER WELL

2070 850010160 20.000 EACH 150.00000 3000.00
ABANDON WELL | |

2080 850010200 18.300 M | 200.00000 3660.00]
WATER WELL DRILLING AND CASING | |

2090 850030200 13.000 EACH 1350.00000 17550.00
BENCH

2100 850030202 21.000 EACH 850.00000 17850.00
PLANTER | | |

2110 850070000 LUMP | 2000.00000 2000.00]
ELECTRICAL | |

2120 850505000 1850.000 M2 40.00000 74000.00
ASPHALTIC CONCRETE RESTORATION

2130 855000100 LUMP 30000.00000 30000.00
LANDSCAPING | |

2140 855200010 26.000 EACH | 900.00000 23400.00]
REMOVE AND RESET MISC | |

—————————————————————————————————————————— B e e e

CONTRACT TOTALS | $ 34,616,880.90]| $ 0.00| $




